
Corrigendum No. 2 

Replies of Pre-bid meeting held on 12.09.2022 Queries of the 

Prospective bidders 

 

Name of work: “Appointment of Project Management Consultant for Construction 

Management of the Building of IICBHC In the Premises of the  Lumbini Monastic Zone, 

Nepal." 

The replies of the queries made by the prospective bidders in reply to IBC’s RFP 

issued vide No.54/Lumbini/IBC/2022  dated 25.08.2022 and corrigendum No. 1 issued 

vide even number dated 06.09.2022 are as below. The same shall form part of the RFP 

issued for the work. 

 

Sl.No. Queries Response 
1. Due to pandemic, our company’s 

current financial turnover has not upto 
mark as per mentioned in RFP. 
Therefore, it is requested to kindly 
consider our eligibility on other 
parameters.  

The criterion on Average annual 

financial turnover is revised as 

“Average annual financial turnover of 

Minimum Rs. 10 Cr. or more during 

the last 3- financial years 2018-19, 

2019-20, and 2020-21duly certified 

by a practicing Chartered Accountant 

with UDIN.”  

 

2. Please confirm if total Built‐Up‐Area of 
Project is 3297sqm as per page 18. 

Approximate total Built up area  of 
the Project is 6100 sqm. 

3. Request broad breakup of 78 Crore 
INR to understand the quantum of 
various packagesand plan resource 
deputation accordingly. 

This is approximate cost of the 
project. Broad scope has already 
been given in the RFP.  

4. Contract Period will be initially 18 
calendar months from the date of 

PMC’s Contract Sign‐Off. It should be 
renewed as per project status and 
mutual discussions. 

Contract period for execution of 
the Project is planned as 18 
months.  

5. In case of variation in final Cost of 
Project, PMC fee will vary as per 
mutual discussion. 
 

Quoted fee and man‐month of PMC 
will be fixed for 18 months only. 

The PMC fee shall be paid based 
on the Percentage fee quoted by 
the Bidder whose bid is accepted 
on the estimated cost of the 
project i.e 78 Cr. In Case the cost 
increases or decreases the PMC 
fee shall be as per the actual cost 



of the project. 

6. We understand the issuance of 

co‐ordinated GFC drawings would be 
responsibility ofArchitect who will be 
the single point of contact for any 
design related issues. 

The GFC drawing will be issued by 
Consultant Architect of IBC. 
However, coordination for the 
execution of the work including of 
the drawings as defined in the 
RFP will be the responsibility of 
the PMC.  

7. We understand that any point of time 
PMC will not have any role in Quantity 
Surveying works. 

PMC’s scope of work is as defined 
in RFP.  

8. We understand that all Tender 
Management, Store Management for 
any Client supplied Materials will be 
taken care by Client. 

PMC’s scope of work is as defined 
in RFP.  

9. Encouraging local employment 
(Nepalese) – is this mandatory. If yes, 
please indicate how many numbers 
and category of resources. 

The provision in RFP is clear. No 
change from the provision made in 
RFP. 

10. Net Zero Expert may please be 
substituted with PMC’s (as a company) 
experience as a whole in large Green 
Buildings in India. 
 
Net Zero/ Life Cycle Analysis/ 
Sustainability are more of Design 
Criteria and should be part of 
Architect’s & Green Building 
Consultant’s Scope. PMC’s scope 
would be to ensure that such designs 
are being executed at site by 
Contracting Agency. 

The PMC shall have on-board Net 
Zero experts of having at least 10 
years of consultancy experience 
on Net Zero / Green Building 
certification. Further, PMC scope 
is already defined in RFP.  
 

11. Scrutiny/ Checking of the Documents 
submitted by the Architect before 
implementing them – we understand 
that such checks would be only to 
ensure that drawings have sufficient 
information from constructability point 
of view. Checking of design 
correctness will be in scope of Peer 
Review/ other specialised Design 
Consultants. 

Co-relation of all GFC drawings 
including architectural / structural 
/HVAC/MEP/Land scaping etc. will 
be in the scope of PMC as already 
defined. Checking of design / proof 
checking is not within the scope of 
PMC.   

12. 
 

Co‐ordination with local authorities – 
PMC will provide necessary data, 
documentation to help IBC for liaising 
with any local/statutory bodies. 

 No change from the RFP 
Provision.   



13. Finalise, prepare Operations 
Maintenance Manual – PMC to collate 
from various OEMs, Contractors and 
arrange formal handing over 

The role of PMC shall be to 
coordinate with contractor / OEMs 
and preparing the O&M manual 
and handing over to IBC.   

14. As‐Built Drawing preparation will be in 
scope of Contractor. PMC to review 
the same. 

The role of PMC is to obtain and 

check ‘As‐Built Drawing’ from the 
Contactor and submit to local 
authorities if required and to IBC.  

15. IBC New Delhi shall have the right to 
request PMC in writing to make any 
changes, modifications, deletions 
and/or additions to PMC scope of 
Services related to the Project. 
PMC shall consider such written 
requests for which no extra payment 
will be made. We understand that such 
changes will be minor in nature, closely 
matching with existing scope of work 
and would not require augmentation of 
team or incurring of additional cost by 
PMC. 

No change from the provision 
made in RFP. 

16. Termination Clause – In case of any 

non‐performance by PMC, suitable 
notice period of 30 days to be provided 
by IBC to the PMC to make amends. In 
case the PMC fails to rectify such 
defects during the notice period, then 
Contract of PMC may be terminated by 
giving a notice of 30 days. 
 
In all other cases, agreement between 
IBC and PMC may be terminated by 
either party for any reason whatsoever 
upon 60 (Sixty) written notice or 
equivalent fees in lieu thereof. The 
date of service of such notice shall be 
deemed as 1st day of notice period. 

Not acceptable and No change 
from the provision made in RFP. 

17. The place of submission is not 
mentioned in the clause. It is 
understood that submissions can be 
made in New Delhi office. This may 
please be mentioned specifically in the 
tender.   

The place of submission of bids is 
– IBC office, Room No 513, 5th 
floor, A-1 Wing, IGNCA Building, 
Janpath, New Delhi 11001 (India).  

18. Should have satisfactorily 
completed/ongoing at least one 
similar work amounting to not less than 

Not acceptable. No change from 
the existing clause.  



80 Cr. (INR) under a single agreement 
in its own name and style during the 
last 07 years ending previous day of 
last date of submission of tender.  

19. Suggestion to include blacklisting 
clause: “The Agency or any of its 
affiliates should have never been 
blacklisted / debarred by any public 
sector / funding institution.”  

Please refer page No – 15 of RFP 
in this regard.  
 

20. A similar work/project here means 
“Project Management Consultancy 
Services provided for the supervision 
and quality control of integrated 
structure / public infrastructure 
having large, prominent and unique 
architectural features, besides 
landmark facilities (iconic structures, 
Stadiums, Auditoriums, High end 
Green/Net Zero complied buildings 
etc.).  

Not acceptable. No change from 
the existing clause. 

21. Annual financial turnover only on 
account of Project Management 
Consultancy Services on account of 
consultancy / advisory services 
during the last three financial years 
2018-19, 2019-20 and 2020-21 (duly 
certified by a practicing chartered 
accountant with UDIN).  

The clause is modified as “Annual 
financial turnover on account of 
Project Management Consultancy 
Services including  consultancy / 
advisory services during the last 

three financial years 2018-19, 
2019-20 and 2020-21 (duly 
certified by a practicing chartered 
accountant with UDIN)” 

22. These certificates are generally issued 
to buildings. ISO certificates for firm 
may please be added.  

Not acceptable. No change from 
the existing clause. 

23. Should have satisfactorily 
completed/ongoing at least one 
similar work amounting to not less than 
78 Cr. (INR) in its own name and style 
on or before previous day of 
submission of the bids) under a single 
agreement during the last 07 years 
ending previous day of last date of 
submission of tender. 

Not acceptable. No change from 
the existing clause. 

24. Experience of having successfully 
completed / ongoing similar projects’ 

consultancy contract during last seven 
years ending on previous day of last 
day of submission of tender for one 

Not acceptable. No change from 
the existing clause. 



work – 30 marks  
 
For each additional work – 10 marks 

(maximum 2 projects)  

25. Experience of providing Project 
Management Consultancy for Iconic 
Buddhist Structures / Religious 
Projects 

The clause is modified as 
“Experience of providing Project 
Management Consultancy for 
Iconic Buddhist Structures / 
Religious / Spiritual Projects.” 

26. The bidder shall submit the evidence of 
valid certificates along with Technical 
bids. 

 ISO 9001 or equivalent (5 marks) 

 ISO 14001 or equivalent (5 marks)  

Not acceptable. No change from 
the existing clause. 

27. The PMC shall mandatorily have one 
Net Zero / environmental expert with 

work experience of at least 10 years in 
sustainability with minimum of 3 
projects – Marks :20  

The PMC shall have On- board 
Net Zero experts of having at least 
10 years consultancy experience 
on Net Zero/Green building 
certification.   

28. Average annual financial turnover of 
minimum Rs. 30 Cr. Or more during 
the last 3-financial years 2018-19, 
2019-20 and 2020-21, duly certified by 
a practicing chartered accountant with 
UDIN – 15 marks. 
 
For each 5 Cr. Additional average 
annual financial turnover available – 1 
marks 

The clause is modified as 
“Average annual financial turnover 
of minimum Rs. 10 Cr. Or more 
during the last 3-financial years 
2018-19, 2019-20 and 2020-21, 
duly certified by a practicing 
chartered accountant with UDIN – 
15 marks. 
Above 10 Cr. and upto 30 Cr. 
Maximum 5 marks to be given 
proportionately worked out 
between 10 Cr. to 30 Cr. rounded 
off to nearest figure. (Marks 
obtained as 0.5 and above shall 
be rounded off to 1 and less than 
0.5 to zero).” 

29. Payment Structure for PMC (monthly / 
milestone / hybrid) is not mentioned in 
the RFP.  

The payment to the PMC will be 
made after making recoveries 
towards clauses / conditions 
mentioned in RFP. PMC will 
submit the bills after the bill of the 
contractor is passed. The bills for 
PMC charges will be paid within 15 
days of the receipt by IBC, after 
deduction of necessary recoveries.  

30. The Project of this nature require 
strong proven experience in 

Not acceptable. No change from 
the existing clause. 



Project Management skills as well as 
subject matter expertise in such iconic 
structures. This can be fulfilled better 
by an entity along with a firm from India 
or International who have delivered 
iconic structures with cultural/ heritage 
significance. Therefore, we request 
that consortium of two firms with one 
firm bringing project management 
experience building structures another 
firm or one or more individuals bringing 
in project/ design expertise in iconic 
structures. 
 
Therefore we request you to allow lead 
bidder to form a consortium with an 
entity or individual with similar project 
experience. This will greatly enhance 
the opportunity for bidding. 
 
The Technical and Financial criteria 
should be fulfilled jointly. 

31. It is requested that this qualification be 
fulfilled by any one member of the 
consortium.  

Not acceptable. No change from 
the existing clause. 
 

32. The Project of this nature requires 
strong proven experience in 
Project Management skills as well as 
subject matter expertise in such iconic 
structures. This can be fulfilled better 
by an entity along with a firm from India 
or International who have delivered 
icon structures with cultural/ heritage 
significance. Therefore, we request 
that consortium of two firms with one 
firm bringing project management 
experience building structures another 
firm or one or more individuals bringing 
in project/ design expertise in iconic 
structures. 
 
Therefore, we request you to allow 
lead bidder to form a consortium with 
an entity or individual with similar 
project experience. This will greatly 
enhance the opportunity for bidding. 

Not acceptable. No change from 
the existing clause. 



 
The Technical and Financial criteria 
should be fulfilled jointly. 

33. As we understand that the proposed 
Project holds cultural importance 
hence the best consultant shall be 
selected for the same. 
 
It is requested that kindly allow 
Consortium or Subject matter expert 
who have similar experience to 
execute the project smoothly. 
 
The technical and financial criteria 
should be fulfilled jointly. 

Not acceptable. No change from 
the existing clause. 

34. On page number 8 of the RFP the 
value of work is Rs. 80 Crore and on 
Page number 23 Rs. 78 Crore is 
mentioned. 
 
Kindly confirm which criterion to be 
considered.  

Value of work may be read as Rs 
78 Cr. 

35. As we understand that the Solvency 
certificate is a part of 
Technical bid. Hence, the Solvency 
certificate equal to fee quoted will 
indirectly disclose our quoted fee 
during technical bid evaluation. 
 
It is requested to kindly refer audited 
Profit & Loss and Balance sheet to 
determine bidders Financial 
Soundness. 

The clause is modified as 
“Solvency certificate from scheduled 
bank for minimum of Rs 5 Crore. 
Date of issue should be during the 
period of this tender submission or 
else the validity period should be 
mentioned on the Solvency 
Certificate & this should cover up 
the tender submission period.” 
 

36. It is understood that the Project 
executed for PSUs/Government and 
autonomous body / Private Entities / 
Private Institutions shall be considered. 

Yes. TDS shall be submitted for 
works carried out for autonomous 
bodies/private entities/ private 
institutions  

37. It is requested that kindly allow 
Consortium or Subject matter expert 
who have similar experience to 
execute the project smoothly. 
 
The technical and financial criteria 
should be fulfilled jointly. 

Not acceptable. No change from 
the existing clause. 

38. The Project of this nature require 
strong proven experience in 

Not acceptable. No change from 
the existing clause. 



Project Management skills as well as 
subject matter expertise in such iconic 
structures. This can be fulfilled better 
by an entity along with a firm from India 
or International who have delivered 
icon structures with cultural/ heritage 
significance. Therefore, we request 
that consortium of two firms with one 
firm bringing project management 
experience building structures another 
firm or one or more individuals bringing 
in project/ design expertise in iconic 
structures. 
 
Therefore we request you to allow lead 
bidder to form a consortium with an 
entity or individual with similar project 
experience. This will greatly enhance 
the opportunity for bidding. 
 
The Technical and Financial criteria 
should be fulfilled jointly. 

39. We request you to kindly allow 
presentation to be submitted by firms 
who are Shortlisted during 1st stage of 
technical stage. 
 
Also, sufficient time of at least 2 weeks 
to be allowed to prepare presentation 
and make travel arrangements post 
results of 1st technical evaluation 
process. 

Not acceptable. No change from 
the existing clause. 

40. Kindly extend the Bid submission due 
date by at least 2 weeks post 
publications of Clarifications. 

The bid submission date is revised 
as 26.09.2022 instead of 
22.09.2022. 

41. We request the client to remove the 
Buddhist Structure mentioned in these 
criteria and kindly relax the criteria as 
under: Experience of completed 
PMC/of similar work & value having 
projected cost at completion minimum 
of Rs. 100 Cr. (INR) (excluding GST). 

No change from the existing 
clause except mentioned at Sl no. 
25 above. 

42. What would “Abroad” mean in this 
case – outside Nepal or outside India? 
Please clarify.  

Abroad means outside India.  

43. We request you to kindly allow sub- The clause may be read as “The 



consultant / External expert for one Net 
Zero expert requirement.  

PMC shall have on-board Net Zero 
expert of having at least 10 years 
consultancy experience on Net 
Zero/Green building certification.” 

44. The liability of the bidder shall be 
limited to and not exceed the total 
value of the contract or fee payable to 
the bidder. Notwithstanding anything to 
the contrary provided in the 
agreement, the bidder shall not be 
liable for any indirect or consequential 
loss or damages.” 

Not acceptable. No change from 
the existing clause. 

45. We request you to allow Joint Venture 
for this project as this will allow reputed 
firms to bring in National and 
International experience under this 
project.   

Not acceptable. No change from 
the existing clause. 
 

46. We understand that this is a PMC 
project and therefore the consultancy 
fees as per GFR should be around 3-
5% of the project cost. 
 
Accordingly, we request you to 
consider the AAT basis the 
consultancy charges and not on the 
basis of the total project.  

Not acceptable. No change from 
RFP.The bidder has to submit the 
financial bid along with the 
technical bid as per existing 
clauses of RFP.  

47. Request you to also allow experience 
in Museum design/culture-based 
assignment/educational institutes or 
any other architectural PMC based 
assignment as an eligible similar 
assignment.   

Not acceptable. No change from 
the existing clause. 

48. We understand that if a firm has 
recently merged to a new firm through 
acquisition, then the total years of 
experience of the firm since inception 
as a former firm would be counted.  

The eligibility criteria will be 
considered of the lead partner.    

49. As per MSME act firms registered 
under MSME, Udyam is exempted 
from payment of EMD, we request you 
to please consider the same, provided 
a valid certificate proof is enclosed with 
the proposal.   

As per prevailing Government 
norms.    

50. IBC shall deduct a sum at the rate of 
2.5% of the gross amount of each 
running bill and final bill shall be 

Not acceptable. No change from 
the existing clause. 



recovered till the sum deducted 
amounts to the security deposit of 
2.5% of the tendered value 
(Professional Fees). 
 
We understand that the said clause will 
be applicable for the 
concessionaire/contractor only, as it 
deals with the progress of the project. 
We request to kindly waive off the 
same from the consultant/PMC 
contract, as it imposed additional 
financial burden to the firm. 

51. The successful bidder shall submit an 
irrevocable Performance Guarantee of 
3% (Three Percent) of the tendered 
amount in addition to other deposits 
mentioned elsewhere in the contract 
for his proper performance of the 
contract agreement. 

Not acceptable. No change from 
the existing clause.The tendered 
amount will be worked out based 
on percentage quoted fee by the 
PMC on the estimated cost of Rs. 
78 crore. 

52. Whether the tender is open to all or 
restricted to PSUs only. 

Open to all. 

53. Tendered amount means quoted fee or 
estimated cost of the tender. Please 
clarify.The performance Guarantee of 
3% shall be on quoted fee. 

The tendered amount will be 
worked out based on percentage 
quoted fee by the PMC on the 
estimated cost of Rs. 78 crore. 

54. The Solvency certificate from 
scheduled bank for an amount more 
than the quoted fee or estimated 
cost excluding GST. 

Please refer Sl. No. 35 above 
reproduced below; 
The clause is modified as 
“Solvency certificate from scheduled 
bank for minimum of Rs 5 Crore. 
Date of issue should be during the 
period of this tender submission or 
else the validity period should be 
mentioned on the Solvency 
Certificate & this should cover up 
the tender submission period.” 
 

55. The modification in the clause 
proposed as under. 
 
A similar work/project here means 
“Project Management Consultancy 
Services provided for the supervision 
and quality control of integrated 
structure having large, prominent and 

No change.  



unique architectural features with High 
end Green/Net Zero complied /eco 
friendly buildings etc., besides 
landmark facilities (iconic structures 
like Convention centres or 
Auditorium). 
 

56. NBCC has tie up with TERI. Our 
projects are reviewed by TERI experts 
at planning stage for successful 
handover. The experts carry out time 
to time performance Audit to check the 
incorporation of green features in the 
project as planned.Inspite of the 
above, if it is mandatory to engage one 
Net Zero expert, it is suggested that 
IBC may grant flexibility of engagement 
of desired Engineer on Contract basis 
by PMC. 
 

The PMC shall have on-board Net 
Zero expert of having at least 10 
years consultancy experience on 
Net Zero/Green building 
certification.   

57. The clause refers to the experience of 
Agency in providing PMC for Net Zero 
structures whereas the marking system 
is based on experience of individual 
expert. Clarification is sought in this 
regard. 
 
Considering the quantum of work, it is 
proposed to revise the clause and 
marking system as under 
Agency/Firm shall have Experience 
in Green Building 
Max. Marks 25 
Project successfully completed 
05 star/Platinum rating: 2 projects-
  25 marks 
04 star/Gold rating: 2 projects- 15 
marks 
03 star/Silver rating: 2 projects-  10 
marks 
 

Please refer Sl. No. 43 reproduced 
below;  
“The PMC shall have on-board Net 
Zero experts of having at least 10 
years consultancy experience on 
Net Zero/Green building 
certification.” 

58. Please elaborate the Payment terms of 
Client with PMC Agency. The 
clarification is sought regarding 
Modalities of PMC fees; whether it is 
based on Running bill accounting/ 

It is based on running bill 
accounting. Please refer Sl. No. 29 
reproduced below; 
 
The payment to the PMC will be 



Milestone basis. 

 
made after making recoveries 
towards clauses / conditions 
mentioned in RFP. PMC will 
submit the bills after the bill of the 
contractor is passed. The bills for 
PMC charges will be paid within 15 
days of the receipt by IBC, after 
deduction of necessary 
recoveries.” 
 

59. As appointment of Contractor is not in 
scope of PMC; In case the Project is 
delayed due to reasons not attributable 
to PMC beyond the time, PMC shall be 
entitled for extra payment for staff 
salaries overhead and logistics etc. on 
actual basis beyond the time. This 
shall be in addition to the agency 
charges payable to PMC. 

Not acceptable. No change from 
the existing provision of RFP. as 
PMC is responsible to get the 
project completed without time and 
cost overrun.  

60. In Similar works in PMC Projects 
suchcondition not there, Hence we 
request you to kindly remove the 
condition ofSecurity Deposit Or to be 
waived off. 

Not acceptable 

61. In Similar works in PMC Projects 
suchcondition not there, Hence We 
request you to kindly remove the 
condition ofPerformance Guarantee Or 
to be waivedoff. 
 

Not acceptable 

62. If the successful bidder after being 
awarded the contract fails to 
startdelivery of services as mentioned 
in this RFP or as directed by 
authorityof IBC New Delhi. 
 
 

No change from the existing 
provisions of RFP. 

63. Upon Determination / termination of 
the contract. In the case 
ofdetermination / termination along 
with the performance 
guarantee,security deposit already 
recovered shall also be forfeited. 

No change from the existing 
provisions of RFP. 

64. The decision of International Buddhist 
Confederation shall be final &binding in 
case of the forfeiture. 

No change from the existing 
provisions of RFP. 



65. 2.5% deduction fromeach running bill 
is aGeneral practice in construction 
activity& not in PMC 
orconsultancy.You are requested 
toremove this clause. 

Not acceptable. No change from 

the existing provisions of RFP. 

66. you are requestedplease allow to 
usexemption forPerformanceguarantee 
amountfor MSME registeredfirms. 

Not acceptable.  

 

 

 

 

 

Further the following Amendments shall be part of the RFP :- 

Point Details Now read as 

A.1.3 
 

Estimated cost Rs. 78 Crore (INR) (Excluding GST) 

A.2.5  Last date and 
time of 
submission of 
tender 

01:00pm, 26.09.22 

A.2.6 Date & Time of 
physical opening 
of technical bid 

04:00pm, 26.09.22 

Form Annexure VI 
(Financia Bid) 

Revised formattached. 

Telephone 
No. 

On cover page 0091-11-23446521 

Scope of 
the work 

‘Pre-construction 
stage’ mentioned 
in second 
number of table 
of “stage wise 
scope is 
tabulated 
underneath”     

Post construction stage 

 

 

Note : * The above instructions/advisory would supersede those in the RFP 

relevant to the those topics. 

  



 

INTERNATIONAL BUDDHIST CONFEDERATION 

Room No 513, 5th Floor, A-1 Wing, IGNCA Building,–Janpath 

 New Delhi 110001India 

Tender No. 54/Lumbini/IBC/2022 

Name of work: "Appointment of Project Management Consultant for Construction Management 

of the Building of IICBHC in the Premises of the Lumbini Monastic Zone, Nepal” 

Financial Bid 

Name of the Firm  

Address of the Firm  

Phone/Mobile no.  

E-Mail ID  

S
l
. 

N

o

. 

Description Unit Qty. Quoted percentage  

1 Services of Project Management 

Consultant for construction 

% Services 

as 

In figures In 
words. 



management of Appointment of 

Project Management Consultant for 

Construction Management of the 

Building of IICBHC in the Premises of 

the Lumbini Monastic Zone, Nepal& 

other requisite as per the scope 

mentioned in chapter 6 & chapter 8 as 

well as other relevant 

sections/chapters of this RFP. 

Perce

ntage  

Detailed 

in this 

RFP. 

  

 Total Consolidated Amount (to be 
worked out based on the estimated 
cost of Rs 78 crore) in Rs. (Excluding 

GST) 

    

 

Note:- 

1. The Fee shall be for the total Scope of works as detailed in the RFP. The Bidders are 

required to quote a percentage fee quoted for the contract excluding GST. GST would be 

reimbursed, as applicable during execution of the contract. Interim payments will be made as 

per the percentage quoted by the bidder of the bills of the contractor for the work executed 

subject to a maximum of the amount worked out based on percentage rate quoted on the 

estimated cost of Rs.78 crores. In case, the project cost increases from Rs.78 crore, the PMC 

fee shall be restricted to the amount worked out based on percentage fee quoted on the 

estimated cost of Rs.78 crores. 

2. The Tax &amp; levies shall be deducted as mentioned as per applicable rules. 

3. The Consultancy fees shall be deemed to include the cost of necessary subordinate staff 

and all other expenditures, which the Project Management Consultant may incur in the course 

of carrying out the services agreed upon. The Project Management Consultant shall not be 

entitled to any payment or remuneration, over and above the consolidated fees. 

4. All necessary statutory deductions shall be made as per laws of the Local Bodies / State 

Government. 

5. Rates quoted by the bidder in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. However, if 

a discrepancy is found in the rates written either in figures or in words, then the rates quoted 

by the bidder in words shall be taken as correct. Where the rates quoted by the bidder in 



figures and in words tally, but the amount is not worked out correctly, the rates quoted by 

the bidder shall be taken as correct and not the amount. 

6. In case, no rates are filled up by the bidder, the bid shall be considered as invalid. 

 


